SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 05/27/10 INFORMAL LETTING

SHEET 1 OF 1 ITEM NO. 2

PROJECT NO. 090E-451, 090W-451, 090E-452 COUNTY: Lawrence, Repair Growth Joints on 190 CONTRACT TIME: October 1, 2010
090W-452, 016EB-452, 044-452 & 085S-471 Meade & US16B, SD44 & US85
PCN NO. ilsw, ilsx, ilsy, ilsz, ilt4, i1t5, i1t6 Pennington
Engineer's Estimate $ 189,318.29
Engineer's Estimate Simon Contractors Highway Improvement
Rapid City SD Sioux Falls SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT |UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
090E-451 (ilsw)
001 |Mobilization Lump Sum 1.00 0.00 3,200.00 3,200.00 1,600.00 1,600.00
002 [Remove Aspahlt Concrete Pavement Sqyd 15.00 0.00 240.00 3,600.00 80.00 1,200.00
003 |Incidental Work Lump Sum 1.00 0.00 3,200.00 3,200.00 5,320.00 5,320.00
004 |Asphalt Concrete Crack Sealing Lb 300.00 0.00 8.60 2,580.00 3.60 1,080.00
005 |Polymer Modified Asphalt Growth Joint Ft 120.00 0.00 75.00 9,000.00 115.00 13,800.00
006 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
007 |Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
008 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,700.00 3,700.00 2,000.00 2,000.00
009 [Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00
090W-451 (ilsx)
010 |Mobilization Lump Sum 1.00 0.00 4,000.00 4,000.00 1,600.00 1,600.00
011 [Remove Aspahlt Concrete Pavement Sqyd 15.00 0.00 240.00 3,600.00 80.00 1,200.00
012 |Incidental Work Lump Sum 1.00 0.00 5,000.00 5,000.00 10,640.00 10,640.00
013 |Asphalt Concrete Crack Sealing Lb 450.00 0.00 8.60 3,870.00 3.60 1,620.00
014 |Polymer Modified Asphalt Growth Joint Ft 120.00 0.00 75.00 9,000.00 115.00 13,800.00
015 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
016 |Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
017 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,700.00 3,700.00 3,500.00 3,500.00
018 [Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00
090E-452 (ilsy)
019 |Mobilization Lump Sum 1.00 0.00 2,600.00 2,600.00 1,600.00 1,600.00
020 |Incidental Work Lump Sum 1.00 0.00 15,500.00 15,500.00 24,920.00 24,920.00
021 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
022 |Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
023 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,900.00 3,900.00 3,500.00 3,500.00
024 [Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00




Engineer's Estimate (cont) Simon Contractors (cont) Highway Improvement (cont)
090W-452 (ilsz)
025 |Mobilization Lump Sum 1.00 0.00 4,000.00 4,000.00 1,600.00 1,600.00
026 [Remove Asphalt Concrete Pavement Sqyd 10.00 0.00 240.00 2,400.00 80.00 800.00
027 |Incidental Work Lump Sum 1.00 0.00 6,600.00 6,600.00 14,000.00 14,000.00
028 |Polymer Modified Asphalt Growth Joint Ft 80.00 0.00 75.00 6,000.00 115.00 9,200.00
029 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
030 |Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
031 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,500.00 3,500.00 4,000.00 4,000.00
032 [Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00
016B-452 (i1t4)
033 |Mobilization Lump Sum 1.00 0.00 1,500.00 1,500.00 600.00 600.00
034 |Incidental Work Lump Sum 1.00 0.00 7,300.00 7,300.00 12,040.00 12,040.00
035 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
036 |Traffic Control Unit 328.00 0.00 3.60 1,180.80 2.00 656.00
037 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 2,500.00 2,500.00 1,500.00 1,500.00
038 [Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00
044-452 (i1t5)
039 |Mobilization Lump Sum 1.00 0.00 1,500.00 1,500.00 600.00 600.00
040 |Incidental Work Lump Sum 1.00 0.00 5,500.00 5,500.00 8,960.00 8,960.00
041 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
042 |Traffic Control Unit 328.00 0.00 3.60 1,180.80 2.00 656.00
043 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 2,500.00 2,500.00 1,200.00 1,200.00
044 [Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00
085-471 (i1t6)

045 |Mobilization Lump Sum 1.00 0.00 3,000.00 3,000.00 600.00 600.00
046 [Remove Asphalt Concrete Pavement SqYd 11.00 0.00 240.00 2,640.00 80.00 880.00
047 |Polymer Modified Asphalt Growth Joint Ft 88.00 0.00 75.00 6,600.00 115.00 10,120.00
048 |Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
049 |Traffic Control Unit 328.00 0.00 3.60 1,180.80 2.00 656.00
050 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 2,500.00 2,500.00 1,200.00 1,200.00
051 [Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00
0.00 156,054.20 167,641.20




